

Republic of the Philippines
INFRASTRUCTURE PROJECTS BID OUT
 First Quarter FY 2013

| CONTRACT REFERENCE No. | NAME OF PROJECT | LOCATION/BGY | WINNING BIDDER | NAME & ADDRESS | BID AMOUNT (Php) | ABC (Php) | BIDDING DATE | CONTRACT DURATION |
|---|---|----------------------------------|-----------------------------------|--|---------------------|---------------|--------------|-------------------|
| 1.CRN 001-PNP/FINANCE BLDG-IMPROVEMENT-INFRA-2013 | Improvement of PNP & Finance Building | Karuhatan, Valenzuela City | REND ENTERPRISE & GEN. CONTRACTOR | MR. ERNESTO LIM Bahayang Pag-asa, Maysan, Val. City | 3,978,351.79 | 3,999,994.34 | 2/26/2013 | 60 cal. days |
| 2.CRN 002-RD/DR-MABOLO-INFRA-2013 | Improvement of Mabolo Road | Mabolo, Valenzuela City | CARRY-ON CONSTRUCTION | MR. VIRGILIO NATIVIDAD Masaya Condominium, U.P. Village, Q.C | 3,910,750.71 | 4,347,532.29 | 3/ 5/ 2013 | 50 cal.days |
| CRN 004-ROAD-PASOLO-INFRA-2013 | Upgrading of Pasolo Road (Kaliwa) | Pasolo, Valenzuela City | TRIUMPH BLDRS. & STEEL INC. | LIWANAG R. VICTORIA Bahay Toro, Quezon City | 11,597,935.93 | 11,640,992.05 | 3/12/2013 | 120 cal. days |
| CRN 005-ROAD/DRAINAGE-GTDL-INFRA-2013 | Improvement of roads and drainage at Santolan Rd. and improvement of road at L. Bernardino St. GTDL | Gen. T. de Leon, Valenzuela City | REND ENTERPRISE & GEN. CONTRACTOR | MR. ERNESTO LIM Bahayang Pag-asa, Maysan, Val. City | 16,355,114.67 | 16,398,208.79 | 3/12/2013 | 180 cal. days |
| CRN 006-HOSPITAL/GRNDS-DAL-INFRA-2013 | Completion & Additional works for VCEH and grounds | Dalandanan, Valenzuela City | HILLMARC'S CONSTRUCTION CORP. | ENGR. ROBERT HENSON E.Rodriguez Sr. St. Cubao, Q.C. | 7,596,339.74 | 7,647,882.25 | 3/12/2013 | 30 cal. days |
| CRN 007-HEALTH CENTER-TAG-INFRA-2013 | Improvement of Tagalag health center | Tagalag, Valenzuela City | SRT CONSTRUCTION | REBECCA TURLA San Fernando, Pampanga | 1,409,350.08 | 1,410,332.17 | 3/14/2013 | 60 cal. days |
| CRN 008-ROAD-MAYSAN-INFRA-2013 | Improvement of G. Marcelo St. Maysan | Maysan, Val. City | ILFREO CONSTRUCTION | LEONORA VIRAY Malabon City | 1,805,304.99 | 1,809,366.17 | 3/14/2013 | 120 cal. days |

| REFERENCE No. | NAME OF PROJECT | LOCATION/BGY | BIDDER | NAME & ADDRESS | BID AMOUNT (Php) | ABC (Php) | BIDDING DATE | CONTRACT DURATION |
|---|---|-------------------------------|--|--|---------------------|---------------|--------------|-------------------|
| CRN 009-ROAD-MALINTA-INFRA-2013 | Improvement of Cecilio Santos St. Malinta | Malinta, Val. City | ILFREO CONSTRUCTION | LEONORA VIRAY Malabon City | 2,748,088.96 | 2,763,531.13 | 3/14/2013 | 35 cal. days |
| CRN 010-MPH-PASO DE BLAS-INFRA-2013 | Improvement of MPH in Paso de Blas | Paso de Blas, Val. City | CARRY-ON CONSTRUCTION | VIRGILIO NATIVIDAD Masaya Condominium, U.P. Village, Q.C | 2,918,654.90 | 2,926,152.72 | 3/14/2013 | 35 cal. days |
| CRN 011-COMMAND CENTER-DAL-INFRA-2013 | Improvement of Command Center Facilities | Dalandanan, Val. City | G-CUBE CONSTRUCTION | REBECCA TAPOC Del Rosario St. Marulas, Val. City | 1,761,268.17 | 1,763,418.91 | 3/19/2013 | 30 cal. days |
| CRN 012-INTERIOR RENOVATION-MO-INFRA-2013 | Interior renovation of Mayor's Office | Karuhatan, Valenzuela City | CARRY-ON CONSTRUCTION | VIRGILIO NATIVIDAD Masaya Condominium, U.P. Village, Q.C | 2,705,329.32 | 2,710,177.82 | 3/19/2013 | 60 cal. days |
| CRN 016-ROAD/FOOTBRIDGE-INFRA-2013 | Improvement/construction/upgrading of various barangay projects | Valenzuela City | SRT CONSTRUCTION | REBECCA TURLA San Fernando, Pampanga | 1,236,770.97 | 1,239,485.92 | 3/20/2013 | 100 cal.days |
| CRN 017-ROAD/DRAINAGE-INFRA-2013 | Improvement of Roads & Drainage in various barangays | Valenzuela City | R.G. MACASPAC CONST. & ENG'G. CONSULTANT | RENE G. MACASPAC Malanday, Valenzuela City | 1,463,544.34 | 1,469,165.70 | 3/20/2013 | 100 cal.days |
| CRN 018-ROAD/DRAINAGE/MPC-INFRA-2013 | Improvement/construction of MPH, roads and drainage in various barangay | Valenzuela City | SRT CONSTRUCTION | REBECCA TURLA San Fernando, Pampanga | 1,940,505.02 | 2,214,079.42 | 3/20/2013 | 150 cal.days |
| CRN 019-ROAD-PARADA-INFRA-2013 | Improvement of Capt. Cruz St. and concreting of Darlucio St. | Parada, Val. City | LARSEN DUTCHER CONTRACTOR | ELSA EVELYN GONZALES Gen. T. de Leon, Valenzuela City | 11,121,064.82 | 11,159,559.16 | 3/21/2013 | 150 cal.days |
| CRN 020-SCHOOL-MDAY-INFRA-2013 | Partial construction of 4 storey school building | Malanday, Val. City | LARSEN DUTCHER CONTRACTOR | ELSA EVELYN GONZALES Gen. T. de Leon, Valenzuela City | 21,261,050.73 | 21,305,429.77 | 3/21/2013 | 150 cal.days |

| REFERENCE No. | NAME OF PROJECT | LOCATION/BGY | BIDDER | NAME & ADDRESS | BID AMOUNT (Php) | ABC (Php) | BIDDING DATE | CONTRACT DURATION |
|--|--|----------------------------|--|---|---------------------|---------------|--------------|-------------------|
| CRN 021-RD/DR-MALINTA/UGONG-INFRA-2013 | Improvement of road an drainage for various barangay | Valenzuela City | CARRY-ON CONSTRUCTION | VIRGILIO NATIVIDAD Masaya Condominium, U.P. Village, Q.C | 1,469,710.32 | 1,499,048.77 | 3/21/2013 | 100 cal.days |
| CRN 022-ROAD/DRAINAGE-INFRA-2013 | Improvement of roads and drainages in different barangay | Valenzuela City | SRT CONSTRUCTION | REBECCA TURLA San Fernando, Pampanga | 1,945,745.68 | 1,953,609.59 | 3/21/2013 | 100 cal.days |
| CRN 026-CEMETERY-KAR-INFRA-2013 | Construction of 5 storey building at Karuhatan, Val. City for use as public cemetery (partial of 1 storey with deck) | Karuhatan, Valenzuela City | B.A. TONGOL CONSTRUCTION | BIENVENIDO R. TONGOL San Fernando, Pampanga | 21,261,050.73 | 25,000,000.00 | 3/21/2013 | 90 cal.days |
| CRN 027-SCHOOL-PLV-MAL-INFRA-2013 | Construction of 4 storey school building, additional 16 classrooms at PLV Annex, Malinta, Val. City | Malinta, Valenzuela City | AARCON BUILDERS | ARNOLD A. REYES Sct. Tuazon cor Sct. Castor St. Quezon City | 11,751,015.86 | 11,756,214.23 | 3/21/2013 | 90 cal. days |
| CRN 031-SITE DEV-PUNTURIN-INFRA-2013 | Land improvement and site development at Punturin ES | Punturin, Val. City | SRT CONSTRUCTION | REBECCA TURLA San Fernando, Pampanga | 4,747,116.33 | 4,748,192.34 | 3/21/2013 | 150 cal.days |
| CRN 034-ROAD-CANUMAY-INFRA-2013 | Improvement of road at Victoria Village | Canumay, Val. City | R.G. MACASPAC CONST. & ENG'G. CONSULTANT | RENE G. MACASPAC Malanday, Valenzuela City | 4,398,050.40 | 5,363,355.52 | 3/26/2013 | 90 cal.days |

BIDS AND AWARDS COMMITTEE

MS. JOSEFINA C. ACURANTES
Chairman

MS. PIA FEBES P. AQUINO
Vice Chairman

MS. PRISCILA M. PACARDO
Member

MS. PRACELI S. NELSON
Member

MS. ROSA IRMA A. ALCORAN
Member